To the Honorable Mayor and City Council
From the City Manager

July 9, 2007

SuUBJECT
Award of Contract — 2007 Water Tank Exterior Recoating Project

RECOMMENDATION

Approve, by motion, the contract documents and award the contract for the 2007 Water
Tank Exterior Recoating Project to the lowest responsible bidder, Redwood Painting of
Pittsburgh, California, for their low bid of $271,100.

BACKGROUND

in 1996, the City performed a rehabilitation project for various steel water storage tanks
which included repainting of tank interiors and/or exteriors, installing flexible connectors,
and anchoring tanks to foundations. Since then, some of the above ground storage
tanks have been vandalized and have defects which could potentially diminish the
tank’s lifespan if not mitigated.

The proposed project will provide new exterior coating to the following above ground
welded steel water storage tanks:

Easter Bowl — Near California Way and Summit Way

Wilmington — Near Wilmington Way

Glenloch — Near Glenloch Way and Hillcrest Way

Cambridge #1 — Near Cambridge Way and Harte Drive

Cambridge #2 — Near Cambridge Way and Harte Drive

Easter Cross — Near California Way and Summit Way

Peninsula Tank — Near Redwood Shores Parkway and Sheil Parkway

NO O A WN

The work associated with the project includes removal of the entire exterior coating and
recoating the Easter Bowl storage tank, and spot repairs to exterior tank walls, roofs,
and inlet/outlet piping of the other six tanks.

Seven (7) bids were received at the bid opening on June 20, 2007 which are
summarized below.

Bidder Bid Amount
Fix Painting Co. $434,000.00
RP{ Coating, Inc. $372,570.00
Olympus & Associates $352,815.00
Blastco, Inc. $329,500.00
State Painting Co. $316,800.00
Techno Coatings $301,136.00
Redwood Painting I $271,100.00
Engineer’'s Estimate $299,000.00
Recommended Bidder: Redwood Painting
Substantiation: Redwood Painting is the lowest responsive and responsible biader.
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The low bid of $271,100 submitted by Redwood Painting is 10.3% lower than the
Engineer's Estimate of $299,000. Based on the bids received, staff believes that the
low bid of $271,100 is reasonable and responsive, and recommends awarding the

contract to Redwood Painting.

ALTERNATIVES

Councii may choose not to award the contract which would delay much needed
improvements which could result in an extensive repair of the storage tanks in the

future.

FisCAL IMPACT

Funding in the amount of $350,000 is available from the Fiscal Year 2006-2007 budget,

Capital Improvements Projects, Water Fund.

-
Jimmyw“i"an, PE.
Associate Engineer

Peter Ingram, Director
Community Deveiopment Services

ATTACHMENTS
None

RELATED DOCUMENTS IN City CLERK’S OFFICE
1. Coniract Documents
2. Bid Documents
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